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I.   Solicitation 

 

The Petersburg Medical Center (PMC) is soliciting proposals for professional master planning 

services.  Upon successful completion of Phase I of the Master Plan, PMC may, at its discretion, 

enter into negotiations with the Phase I firm for Phase II master plan and/or project design services. 

 

II.   Submittals 

 

To be considered, respondents must deliver submittals to the address below, on or before the 

deadline, and in the number of copies indicated below. 

 

Deadline:   Proposals will be accepted until Monday, April 8, 2019 at 1:00 PM AST. 

 

Address Responses To:    

Chad Wright, Executive Assistant 

Petersburg Medical Center 

PO Box 589 

Petersburg, AK 99833 

 

Mark Submittals as Follows:  PMC Master Plan Proposal 

 

Required Number of Copies:   Seven (7) hard copies, plus a pdf copy on a thumb drive 

 

 

III.   Background and Project Summary 

 

Petersburg Medical Center (PMC) is a small 12-bed Critical Access Hospital located on Mitkof 

Island in Southeast Alaska. The facility, which totals approximately 50,000 gsf, includes the 

hospital building itself, an outpatient clinic and a 15 bed Long Term Care (LTC) facility.  The 

structure that houses the LTC was constructed in the 1960’s; the hospital in the 1980’s; and the 

clinic in the 1990’s. A recent Facility Condition Assessment indicates that some of the building 

components and systems are nearing the end of their useful life. Accordingly, PMC has begun to 

explore renovation vs. new construction alternatives. Any analysis of design/construction 

alternatives needs to also consider potential program and service line changes. 

 

The scope of work and other information in this document summarize the next logical steps in the 

PMC Renovation / Replacement Project planning process.   Relevant background documents are 

included as Exhibits to this RFP. 

 

 

IV.   Scope of Services and Deliverables 

 

Tasks: 

 

a. Review Background Documents 

Review all relevant facility, program and finance related documents. 
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b. Perform Structural Analysis of Existing Facility 

Determine structural condition of the existing facility and summarize upgrades required to be 

compliant with existing building codes. 

 

c. Perform Inundation Study 

Summarize risks at the existing site and potential new construction site(s) near the airport due 

to Tsunamis and other coastal storm/flood events. 

 

d. Prepare a Detailed Debt Capacity Analysis 

Expand on the June 2018 Analysis prepared by BDO.  Include preliminary information on 

financing alternatives. 

 

e. Review Demographic, Workload and Staffing Data 

Summarize demographic, workload and staffing data needed to: 

• Complete the market and service line analysis 

• Prepare a space program 

f. Prepare Updated Market and Service Line Analysis 

Consider Emergency Services, Acute Care, Surgical Services, Primary Care, Obstetric Care, 

Outpatient Services, Dental Services, Wellness and Public Health Nursing Services, 

Diagnostic Services, Ancillary Services, Itinerant Specialty Services, and Senior Services. 

Describe market in both geographic and demographic terms. Identify opportunities for growth. 

Evaluate competition and potential affiliations. Conduct a public hearing as part of data 

collection and analysis process. 

 

g. Prepare a Recommended Space Program 

Use criteria published by the Federal Guidelines Institute and other appropriate industry 

standards. 

• Guidelines For Design And Construction Of Health Care Facilities 

• Guidelines For Design And Construction Of Outpatient Facilities 

• Guidelines For Design And Construction Of Residential Health Care and Support 

Facilities 

Use information regarding debt capacity, market demand, workload, staffing, etc. to be 

strategic/realistic in determining scope of programs/services and hence space, capital cost and 

operational costs. 

 

h. Prepare Concept Level Drawings and Narratives 

• Renovation/expansion at existing site 

• New construction near airport 

Drawings should include basic site plan information, building massing, and floor plans at a 

block departmental level so that program staff can understand proximities and general 
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circulation patterns. Narratives for architectural, structural, civil, mechanical and electrical 

systems should be of sufficient detail to facilitate the development of concept level cost 

estimates. 

  

i. Prepare Cost Estimates for Renovation and New Construction Concepts 

Both options should include an allowance for furniture, fixture and equipment (FF&E) upgrades. 

The new construction option should also include the cost of land acquisition, any required off-site 

infrastructure improvements, and repurposing/disposal of the existing facility. 

 

Deliverables: 

 

1. Structural Engineering Report 

2. Inundation Study Report 

3. Debt Capacity Analysis 

4. Summary of Workload and Demographic Data 

5. Market and Service Line Report 

6. Space Program 

7. Concept Drawings and Narratives 

8. Cost Estimates 

 

The deliverables produced during Phase I of the Master Plan Project should be of sufficient 

detail so that PMC can initiate Phase II of the Master Plan Project, which involves the following. 

  

j. Confirm Site Assumptions for the New Construction Option, including constructability, 

acquisition costs, etc. 

k. Prepare Financing Proposals for Renovation vs. New Construction 

l. Prepare a Traffic Analysis Comparing Renovation vs. New Construction 

m. Hold Initial Discussions with CMS and State DHSS 

n. Prepare a Community Engagement Plan to Facilitate Making a Final Decision on Service 

Lines, Renovation vs. New Construction, and a Financing Strategy 

o. Prepare a Business Plan for the Proposed New Facility 

Upon completion of Phase II, there should be sufficient information so that PMC can start the 

Schematic Design Phase of the Project. 

 

V. Schedule 

 

A preliminary schedule for Phase I services is summarized below.   

30 June:   Complete structural analysis, inundation study and debt capacity analysis 

31 July:  Complete demographic, workload and staffing data analysis 

30 September:  Complete market and service line analysis 

31 October:  Complete space program 

30 November:  Complete concept drawings 

31 December:   Complete cost estimates 
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VI.   Funding and Type of Contract 

 

Funding for the services to be procured via this RFP is being provided by the Denali Commission 

and PMC. A Cooperative Agreement between the Commission and PMC was executed on 31 

January 2019 (Award 1560). The total funding currently available for Phase I Master Plan services 

is $244,000. 

 

PMC intends to enter into negotiations with the highest ranked Proposer and execute a professional 

services contract with said Proposer that may be amended and/or extended as agreed to by both 

parties. Draft contract terms and conditions are attached as Exhibit L. In the event PMC cannot 

successfully negotiate a contract with the highest ranked Proposer, PMC will terminate 

negotiations with that Proposer, and initiate negotiations with the second ranked Proposer. 

 

VII. Selection Process 

 

Proposals will be reviewed by a Selection Committee established for this particular project. Each 

committee member will rate each proposal on each of the selection criteria listed below.  Scores 

for each criteria will be determined by multiplying a raw score from 0 – 10 by the listed weight.  

A combined Committee score will be assigned to each proposal to determine an initial ranking.  

The highest ranked Proposers from this list will be invited to make oral presentations to the full 

Committee the week of April 29, 2019 in Petersburg.  Interviewed firms will be re-scored by the 

Committee using the same criteria listed below.  PMC intends to negotiate a contract with the firm 

which in the Committee’s sole judgment, will provide the best overall value to PMC. 

 

  Max. Percent of 

Selection Criteria  Weight     Score Max. Score 

 

1. Subconsultant Team and Management Plan  25 250 25% 

2. Master Plan Experience  30 300 30% 

3. Hospital Design Experience  30 300    30 % 

4. Capacity  15 150    15 % 

 Total 1,000  100% 

 

 

VIII. Proposal Content and Format 
 

Proposals should only address the selection criteria listed above.  More specific information on 

each criteria is summarized below.  

 

1. Subconsultant Team and Management Plan: (25)  Summarize the team assembled for this 

project. Describe how you will staff and organize master plan related work, vs. potential future 

design work. Identify any services that will be accomplished via subcontract or a joint venture. 

Describe experience of the proposed firms in working together on similar assignments. 

Comment on the scope, deliverables, schedule and available budget presented in this RFP for 

Phase I of the Master Plan Project. Discuss how Master Plan outcomes will be documented for 

use by key personnel on the eventual project design team; include information for the scenario 

where PMC does not engage your team for project design services.  



PMC Master Plan RFP  Page 6 
March 18, 2019 
 

 

 

2. Master Plan Experience: (30)  Provide information on recent successful projects similar in size 

and complexity for all key personnel. Include specific information on, (a) Critical Access 

Hospital projects, (b) renovation projects, (c) new construction projects, and (d) Alaska 

projects. Provide at least three references. 
 

3. Hospital Design Experience: (30)  Summarize information on recent successful projects similar 

in size and complexity for each firm that would be involved in potential future design work. 

Also provide information on recent, relevant projects for all key personnel that would be 

involved in potential future design work. Include specific information on, (a) Critical Access 

Hospital projects, (b) renovation projects, (c) new construction projects, and (d) Alaska 

projects. Provide at least three references for the prime design firm, and three references for 

the proposed design phase project manager. 

 

4. Capacity: (15)  Provide a summary of  the team’s current and anticipated workload from June 

2019 to January 2020.  Identify all project responsibilities for the key personnel included in 

your proposal.  

 

Proposals must adhere to the following limitations. 

 

Cover Letter:       1 page maximum, that includes an acknowledgement of all addenda 

Narrative:  18  pages maximum, excluding resumes and exhibits 

Resumes:      2  pages maximum (each) 

Total Page Count: 40 maximum, excluding proposal cover 

 

One page is defined as one side of a standard 8 ½” x 11” sheet of paper.   

 

IX. Additional Information 
 

1. For additional information regarding the project or this RFP, please contact: 

 

Chad Wright, Executive Assistant 

Petersburg Medical Center 

PO Box 589 

Petersburg, AK 99833 

Tel 907-772-4291 ext.5724 

Fax 907-772-3085 

chadwright@pmc-health.org 

 

2. Proposers should be aware that the information presented in this document is preliminary.  

Issues such as the proposed schedule are subject to refinement and change. 

 

3. Any costs incurred in response to this request are at the proposer’s sole risk and will not be 

reimbursed by PMC or any of the project funders. 
 

4. PMC reserves the right to waive informalities, and to make a selection deemed to be in its own 

best interest.  This includes the right to reject all proposals and proceed utilizing a different 

process. 
 

mailto:chadwright@pmc-health.org
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5. In the event the contract executed pursuant to this RFP is terminated for cause or convenience 

within 12 months, PMC may at its discretion enter into negotiations with other Proposers from 

the original solicitation, in the order ranked after the April - May 2019 interviews. 
 

6. In accordance with 2 CFR 200.319, entities or individuals currently under contract with PMC 

to provide assistance related to this RFP are precluded from submitting a proposal. 
 

7. Regardless of how a Proposer obtained a copy of this RFP, all Proposers must register 

with the contact listed in item #1 above, to ensure that any and all addenda are received. 

Failure to acknowledge addenda in a Proposer’s cover letter may result in the Proposer 

being declared non-responsive, at the discretion of PMC.  
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